

OFFICE OF THE EXECUTIVE ENGINEER, BUILDINGS DIVISION, BANGALORE.

Tender Notice

Sealed tenders in duplicate from the registered respective class of contractors will be received by the undersigned at his office at Bangalore upto 4.00 P. M. IST on the dates noted against each work for the following [works. The tenders will be opened by the Executive Engineer, at his office at 4.30 P. M. on the same day if possible.

The tender documents can be had from the Executive Engineer's office on application and payment noted against each work (not refundable) on dates noted against each work within office hours (i. e. 10-30 A. M. to 5.30 P. M.) on all working days. Further contractors are requested to submit the list of works on hand with them under execution to facilitate this office to know the work load of tenderer.

Sl.No.	Name of work	Amount put to tender or contract value	EMD	Cost of tender Schedule	Class of Contractors.	Time for completion	Last date for issue of tender documents	Last date of receipt of sealed tender documents
		Rs.	Rs.	Rs.	Class			
1	Estimate for the proposed Extension to Directorate of Collegiate Education; Bangalore	50,233	1,260	5	III and above	4 Months	16-1-1969	18-1-1969
2	Construction of Ladies Club building at infantry Road Bangalore	16,500	415	5	IV and above	3 Months	6-1-1969	8-1-1969

Further particulars if any required can be had from the Office of the undersigned Bangalore during office hours in the office.

- 2 Right to accept or reject any or all tenders without assigning any reason therefor is reserved by the undersigned
- 3 If any of the above dates happen to be General Holidays the next working day will hold good.

2143

.....
For Executive Engineer.OFFICE OF THE EXECUTIVE ENGINEER,
KARWAR DIVISION, KARWAR.*Tender Notice.*

Dated 13th December 1968.

Reference:— (1) This office No. TND/68-69/16 dated 21st September 1968.

(2) do No. TND/68-69/21 dated 19th October 1968

(3) do No. TND/68-69/24 dated 8th November 1968.

(do No. TND/68-69/27 dated 27th November 1968.

No. TND/68-69/29. The tenders for the following four works are postponed. Further dates of issuing blank tender forms and receiving sealed tenders will be notified in due course.

1 Construction of New Tank near Hankon in Karwar Taluka.

2 Reconstruction of Bandhara at Kattinmakkikattu in Sy. No. 664 and 650 of Kalkin Village in Bhakar Taluka.

3 Construction of a Bandhara near Mugvekanwadi Village in Kumta Taluka.

4 Construction of Chendiya Arga [Kharland cum Bridge in Karwar Taluka.

P. B. BELLURRI,

Es. Engr.

2106